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BUDGET DETAIL AND PAYMENT PROVISIONS 

 

1.  PAYMENT 

 

Contractor may request one working capital advance in an amount equal to 

twenty-five percent (25%) of the amount of the total consideration as described in 

Std. 213, item 3. of this Agreement.  Subsequent quarterly payments shall be 

made based on actual expenditure reports being submitted timely as indicated in 

Exhibit B., Section 6. Reporting Requirements of this Agreement.  Advance 

payments outstanding will be offset against subsequent payments starting with the 

last two reporting periods of the contract, if applicable.  
 

2. In the event this Agreement is amended to increase the consideration of this 

Agreement, a subsequent advance payment not to exceed twenty-five percent 

(25%) of the increased amount authorized by the State.  
 

3. BUDGET CONTINGENCY CLAUSE 

 

A. It is mutually agreed that if the Budget Act of the current year and/or any 

subsequent years covered under this Agreement does not appropriate 

sufficient funds for the program, this Agreement shall be of no further 

force and effect.  In this event, the State shall have no liability to pay any 

funds whatsoever to Contractor or to furnish any other considerations 

under this Agreement and Contractor shall not be obligated to perform any 

provisions of this Agreement. 
 

B. If funding for any fiscal year is reduced or deleted by the Budget Act for 

purposes of this program, the State shall have the option to either cancel 

this Agreement with no liability occurring to the State, or offer an 

agreement amendment to Contractor to reflect the reduced amount. 

 

4. FEDERAL BUDGET CONTINGENCY 

 

A. It is mutually understood that this Agreement may have been written 

before ascertaining the availability of Congressional appropriation of 

funds, for the mutual benefit of both Parties, in order to avoid program and 

fiscal delays that would occur if this Agreement were executed after that 

determination was made. 

 

B. This Agreement is valid and enforceable only if sufficient funds are made 

available to the State by the United States Government for the purposes of 

this Program.  In addition, this Agreement is subject to any additional 

restrictions, limitations, or conditions enacted by the Congress or any 
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statute enacted by the Congress that may affect the provisions, terms, or 

funding of this Agreement in any manner. 

 

C. It is mutually agreed that if the Congress does not appropriate sufficient 

funds for this Program, this Agreement shall be amended to reflect any 

such reduction in funds. 

 

D. The State has the option to invalidate this Agreement under the 30-day 

cancellation clause or to amend this Agreement to reflect any such 

reduction in funds. 

 

5. REPORTING REQUIREMENTS 

  

A Contractor shall complete and submit to CSD quarterly fiscal expenditure 

and programmatic activity reports. Contractor shall ensure that the report 

is submitted to CSD by entry onto the web-based Expenditure Activity 

Reporting System (EARS) and received by CSD on or before the fifteenth 

(15th) calendar day following the report period, irrespective of the level of 

activity or amount of expenditure in the preceding period.  

 

Quarterly Fiscal Reporting (via EARS) 

 

Fiscal Report Period    Report Due Dates 

October 01 – December 31, 2008  January 15, 2009 

January 01 – March 31, 2009   April 15, 2009 

April 01 – June 30, 2009   July 15, 2009 

July 01 – September 30, 2009   October 15, 2009  

  

B. Quarterly Programmatic Reporting, CSD Asset Development Work 

Plan/Progress Report CSD 168 (New 08/08).  Contractor shall ensure that 

the reports are submitted via electronic mail to the assigned Field 

Representative on or before the fifteenth (15th) calendar day following the 

report period, irrespective of the level of program activities in the 

preceding period.   

 

Fiscal Report Period    Report Due Dates 

October 01 – December 31, 2008  January 15, 2009 

January 01 – March 31, 2009   April 15, 2009 

April 01 – June 30, 2009   July 15, 2009 

July 01 – September 30, 2009   October 15, 2009 
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C. Fiscal reports and corresponding payments will not be processed until the 

corresponding quarterly programmatic report has been received and 

accepted by the Field Representative.  

 

 

 D. Closeout Report  

Within ninety (90) calendar days after the expiration date of the contract 

or when all funds have been fully expended under this agreement, 

Contractor shall submit a final programmatic report, using the appropriate 

Close out form as prescribed by CSD.  This final report shall include the 

final outcomes, successes and lessons learned.    

 

6. ATTACHMENTS TO CONTRACT 
 

 A. Attachment I 

 

Prior to execution of this Agreement by the State, Contractor shall submit 

to the State Attachment I, CSBG Fiscal Data Series, which shall reflect a 

description of projected spending for the contract term.  

 

B. Attachment II 

 

Prior to execution of this Agreement by the State, Contractor is 

responsible for submitting the applicable Work Plan component of this 

attachment. Amendments to the Work Plan will be allowed only with prior 

written approval by CSD.  

 

Contractor shall also submit to the State Attachment II, CSD Asset 

Development Work Plan/Progress Report (CSD 168 [New 08/08]) which 

shall reflect a description of outcome/goals for the discretionary project. 

This information will be used to monitor the success of the identified 

outcome/goal relevant to its programs, activities, and available resources 

for the delivery of services.  
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Attachment I 

 

 

CSBG FISCAL DATA 

 

CSBG Contract Budget (Summary)  CSD 425.S     (Rev. 11/07) 

Budget Support    CSD 425.1.1  (Rev. 11/07) 

CSD 425.1.2  (Rev. 11/07) 
 

 

 



Asset Building 

2008 CSBG Discretionary 

 

EXHIBIT B 

(Standard Agreement) 
 

 B5 

 

Attachment II 
 

 

CSBG PROGRAM DATA 

 

CSD Asset Development Work Plan/Progress Report, CSD 168 (New 08/08) 

 


